



Quincy Public School District 172

4/12/2024

Addendum 1

Revised Project Timeline

Event	Date
1. Release of RFP	April 2, 2024
2. Deadline for Proposal Submission	April 17, 2024
3. Evaluation of Responses	April 18, 2024
4. Vendor Chosen	April 19, 2024
5. Board approval	April 24, 2024
6. Purchase/execution of lease	May 1, 2024
7. Delivery of all services and equipment on or before	June 30, 2024